

Republic of the Philippines
Pangasinan State University
BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE
Lingayen, Pangasinan

MARCH 03, 2023

SUPPLEMENTAL/BID BULLETIN
Addendum No. 10574994- 02, s.2024

Name of Procurement: Completion of Engineering Research Building at PSU Urdaneta Campus
PhilGEPS No.: 10574994

This Supplemental/Bid Bulletin is issued to amend the following details in Philippine Bidding Documents. This Bid Bulletin shall form an integral part of the bidding document.

Particulars	FROM	TO
Plans and Drawings		Annex "A"
Bill of Quantities - Item III – Reinforcing Steel Bars	244.52 sq.m.	86.36 sq.m.
Bill of Quantities - Item IV – Concrete Works	0.96 cu.m.	1.82 cu.m.
Bill of Quantities - Item VII -	Plaster Finish Works & Water Proofing Qty. – 5,005.96 sq.m.	Plaster Finish Works Qty – 5526.11 sq.m.
Bill of Quantities - Item IX – Ceiling Works	2,456.52 sq.m.	1,855.5 sq.m.
Bill of Quantities - Item XI - Tile Works	2,485.32 sq.m.	2,307.71 sq.m.
Bill of Quantities - Item XII – Painting Works	10,336.94 sq.m.	7,951.17 sq.m.
Bill of Quantities - Item XVIII –		Waterproofing (Cement-based & preformed membrane) Qty. - L.S.

<p style="text-align: center;">Bid Data Sheet – Equipment Required for the Project</p>		<p style="text-align: center;">Masonry tools – 8 Carpentry tools – 8 Welding Machine – 1 One Bagger Mixer – 2 Bar Cutter – 4 Electric Drill – 2 Tile Cutter – 2 Air Compressor with Spray Gun - 2 Concrete Vibrator - 2 Steel Scaffoldings – 45 sets</p>
--	--	--

This will serve as a guide to prospective bidders in preparing their bid proposal.

All bidders, BAC Members, TWG Members and others concerned are hereby informed.

Prepared by:

(SGD.) DEVON DEAN C. ALIPIO
BAC Secretariat

Noted:

(SGD) DR. HONORIO L. CASCOLAN
BAC Chairman